



**PEJABAT SETIAUSAHA KERAJAAN  
NEGERI SEMBILAN DARUL KHUSUS**

**NOTIS PEMBUKAAN TENDER**

**T/SUKNS/BIL.3/2019 - MEMBEKAL, MENGHANTAR, MEMASANG, MENGUJI, MENTAULIAH DAN MENYELENGGARA (DALAM TEMPOH JAMINAN) PROJEK PERALIHAN NETWORK SWITCH DI BANGUNAN WISMA NEGERI**

NO. PETENDER	HARGA (RM)	TEMPOH SIAP/ PERKHIDMATAN
1 / 18	850,550.00	14 MINGGU
2 / 18	732,470.00	120 HARI
3 / 18	785,060.00	11-12 MINGGU
4 / 18	1,888,890.00	120 HARI
5 / 18	836,866.00	11 MINGGU
6 / 18	784,620.00	120 HARI
7 / 18	517,945.00	120 HARI
8 / 18	641,810.00	120 HARI
9 / 18	875,850.00	120 HARI
10 / 18	1,855,630.00	120 HARI
11 / 18	733,723.00	120 HARI
12 / 18	595,248.50	90 HARI
13 / 18	805,567.00	4 BULAN
14 / 18	998,888.00	-
15 / 18	730,634.00	4 BULAN
16 / 18	695,690.00	110 HARI



**PEJABAT SETIAUSAHA KERAJAAN  
NEGERI SEMBILAN DARUL KHUSUS**

**NOTIS PEMBUKAAN TENDER**

**T/SUKNS/BIL.3/2019 - MEMBEKAL, MENGHANTAR, MEMASANG, MENGUJI, MENTAULIAH DAN MENYELENGGARA (DALAM TEMPOH JAMINAN) PROJEK PERALIHAN NETWORK SWITCH DI BANGUNAN WISMA NEGERI**

<b>NO. PETENDER</b>	<b>HARGA (RM)</b>	<b>TEMPOH SIAP/ PERKHIDMATAN</b>
17 / 18	590,330.00	120 HARI
18/18	626,445.00	120 HARI